Capital Sign Associates, LLC Hoggatt, LP

Extended Extended
Item Descriptions uom QTyY Unit Cost Cost QTY Unit Cost  Cost variance
Mobilization LS 1 1000 1000 1 500 50%
Structural Foundation LS 1 5963 5963 1 40927 85%
CMU Construction (as detailed) SF 192 68.16  13086.72 10408 20%
Chopped Stone Masonry (as detailed) SF 48 272.64 13086.72 5940 55%
Cast Stone Masonry (as detailed) SF 297 63.03 18719.91 17200 8%
Electrical Work EA 1 4970 4970 1 6900 28%
LED Sign Lighters EA 6 1900 11400 20700 45%
Steel Pin Letter Package EA 2 2005 4010 2 4450 10%
Traffic Control per TXDOT standards DAY 2 1325 2650 No Bid 100%
Contractor Bonds AL 1 2000 2000 1 3020 34%
Contractor Insurance AL 1 693 693 1 1150 40%
General Conditions AL 1 3000 3000 1 250 98%

Total Base Bid 80579.35 111445

Line item 5, chopped stone masonry extension is incorrect on original bid. Bid reads 48 SF x 272.64 = $3709.00. Should read 48 SF x 272.64 = 13086.72

Addendum 1 acknowledged no yes
Addendum 2 acknowledged no yes

Bid Bond yes yes



